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Tender Notice No E /
T/PUB/2009/61 dtd. 30.11.09 S1.No 02,

BT gf Yo7
SOUTH EASTERN RAILWAY

Kharagpur DIVISION

SOy famT
ENGINEERING DEPARTMENT

Name of work :- TRR(P)/(S) of the existing SH 52kg 72UTS / 60Kg 72UTS rail laid on PSC
- 5/PSC - 6 sleepers with SH 52kg 90UTS/ new 52kg / 60kg 90UTS(LWR) rails for Up
shunt,1st loop & R. Line 1& 2 at Santragachi yard, at Km.1.6 - 3.1 (Up) 5.9 - 6.2 &
6.6 - 6.9 (Up) inbet. HWH - SRC, 10 Km. at different link lines of ACC Link and
Casual rail renewal of existing SH 52kg/90R/90LB rail with new 52kg 90UTS rails on
common Loop line No.2 & 3 of BVA yard under the jurisdiction of Sr.DEN/East/KGP.

fFrasT g9

TENDER FORM
Approxi. Value of the work : Rs.43,48,813 /-

Cost of Tender Form. Rs. 3,000/-

Date of opening: 07.01.2010.



TENDER NOTICE

1. The Divl.Rly.Manager/Engg./S.E.Railway/KGP invites sealed open tender vide Tender
Notice No. T/PUB/2009/61 dtd.30.11.2009 SI. No.02 of DRM (Engg)/Kharagpur for OT for
TRR(P)/(S) of the existing SH 52kg 72UTS / 60Kg 72UTS rail laid on PSC - 5/PSC - 6
sleepers with SH 52kg 90UTS/ new 52kg / 60kg 90UTS(LWR) rails for Up shunt,1st loop &
R. Line 1& 2 at Santragachi yard, at Km.1.6 - 3.1 (Up) 5.9 - 6.2 & 6.6 - 6.9 (Up) inbet. HWH
- SRC, 10 Km. at different link lines of ACC Link and Casual rail renewal of existing SH
52kg/90R/90LB rail with new 52kg 90UTS rails on common Loop line No.2 & 3 of BVA yard
under the jurisdiction of Sr.DEN/East/KGP..

Xk k%
Date Time
a) Period of tender submission : From 01.01.2010 to 07.01.2010 upto 15.00 hrs.
b) Date and time of opening tenders: On 07.01.2010 at 15.30 hrs or later.
c) Period of tender collection : From 06.12.2009 to 06.01.2010 upto 18.00 hrs.
during office hours on working days.
d) Approximate value : Rs. 43,48,813/-
e) Completion time : 06(Six) months from the date of issue of acceptance letter.
f) Full earnest money : Rs.86,976/-
g) Cost of tender form : Rs.3,000/-

2. The tender should be in the prescribed form obtainable from the office of the
DRM(Engg)/S.E.Rly/Kharagpur, AEN-Balasore & AEN-Garden Reach on production of receipt of the
said amount towards the cost of tender form for each set from the Divl.Cashier/Kharagpur or Chief
Cashier/GRC or Chief Booking Clerk/Balasore.

Tenderers can also download the tender documents from the website ie. "
www.railwaykgp.com " (Rly’s within S.E.Railway, Kharagpur ) and “ http./'www.ser-engg.in” (Rly’s
within S.E.Railway, GRC ) NIC website i.e. tenders.gov.in from 01.06.2009 and upto 18.00 hrs on
01.07.2009. This facility is available free of cost. However, as cost of tender form, the tenderer/s will have
to deposit non refundable demand draft in favour of FA & CAO, Garden Reach, S.E.Railway or money
receipt for requisite amount issued by Chief Cashier/GRC, Divl.Cashier/KGP or Chief Booking Clerks/BLS’s
for the said amount per set (Cost of tender form as mentioned) which will have to be attached with the
tender form otherwise the tender form will be summarily rejected.

Railway administration will not be responsible for any delay/ difficulties/ inaccessibility of the
downloading facility for any reason whatsoever. In case of any discrepancy between the tender documents
downloaded from internet and the master copy available in the office of the DRM (Engg)/Kharagpur, the
later shall prevail and will be binding on the tenderers. No claim on this account shall be entertained.

The tender form is not transferable.

In no circumstances will the amount paid for the tender form be refunded.

Without proper earnest money tender will be rejected.

Reference of Earnest Money-

Pemanent Account No. ( i.e. PAN)

Date............... Signature of the Tenderer/s
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IMPORTANT

For reference of Tenderer/s, the Particulars/ documents to be submitted alongwith the tender.

00
1. Earnest Money ( In proper form as described in detailed tender notice ).
2. Current income Tax Clearence Certificate in original or authorised copy, or sworn affidavit
duly countersigned by the Income Tax officer to the effect that he has / they have no taxable

income.

3. Partnership deed if any.

4. In case of PEMD with any other division of the S.E.Railway, copy of the letter for inclusion
of the name in the approved list of contractors, with financial category. (i.e. "E", "D" &
"C" etc. which category) ?.

5. In case of Tender for ballast supply :-

Sample of ballast in 3 Nos. of transparent jars duly sealed for each quarry along with ballast
sample in one bag of about 40 kg. for each quarry separately.

6. Solvency certificate from appropriate authority.

7. Proof of financial soundness from Nationalized bank or scheduled bank.

8. Relevant testimonials as required under "ANNEXURE" A (I) & A(II) of credential form in
case of an open tender, Contractor borne on approved list of .............ccceoeeet Divn. need

not give it unless specifically asked for.

9. Earnest Money ( In proper form as described in detailed tender notice )

NOTE :- Tenders are liable to be rejected in absence of any one or more of the above.

Signature of the Tenderer/s




S. E. RAILWAY

SOIdto e MRNO.....ooiiiiiiiiiiin,
AdAress ..o Date........oovvviiiiiiii,
.................................... ForRs......ooooviiiiiiiiii,

Section Forwhich ...,
Station To be Submitted ......coovviiiiiiiii
Zone

Detail Form First Sheet (Not transferable)

To : The President of India,
Acting through the
Divl. Rly. Manager (Engg.)
S. E. Railway.

VWe oo, have read the various conditions to tender attached hereto and hereby agree to abide
by the said condition. I/ We also agree to keep this tender open for acceptance for a period of 90 (Ninety) days from
the date fixed for opening the same and in default thereof, I/ We will be liable for forfeiture of my/ our ‘’security
deposits’’. I/We offer to do the work for... vvirereene...... at the rates quoted in the attached
schedule and hereby bind myself/ ourselves to complete the work 110 AU months from the date of issue of letter
of acceptance of the tender. I/We also hereby agree to abide by the general and special conditions of contract and to
carry out the work according to the Standard Specifications for materials and works laid down by the Railway for the
present contract.

2. A sum of Rs..............oeneinis Is hereby forwarded as earnest money in addition to sum of
Rsoooiiiiiiii, as "security deposit: mentioned above, the full value of the earnest money shall stand forfeited
without prejudice to any other rights or remedies if :-
(a) I/We do not execute the contract documents within seven days after receipt of notice issued by the
Railway that such documents are ready ; or;
(b) I/We do not commence the work within ten days after receipt of orders to that effect.
3. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binder contract

between us subject to modification, as may be mutually agreed to between us and indicated in the letter of acceptance
of my/our offer for this work.

Contractor's full Postal Address

(To be filled up by contractor)

NaAME oo Signature of the Contractor/s
Mohalla/Ward .............c.ooooinne.

Town / Village ...........cooiiiiiii. Date.......ocoovvviiiiiiinnn.
Post Office .......ccovviieiieiiiin,



S.R.Railway Annexure — I1.
Second Sheet

Conditions of the Tender and instructions to tenderers for the works of:

TRR(P)/(S) of the existing SH 52kg 72UTS / 60Kg 72UTS rail laid on PSC - 5/PSC - 6 sleepers with SH 52kg 90UTS/
new 52kg / 60kg 9OUTS(LWR) rails for Up shunt,1st loop & R. Line 1& 2 at Santragachi yard, at Km.1.6 - 3.1 (Up)
59-6.2 & 6.6 - 6.9 (Up) inbet. HWH - SRC, 10 Km. at different link lines of ACC Link and Casual rail renewal of
existing SH 52kg/90R/90LB rail with new 52kg 90UTS rails on common Loop line No.2 & 3 of BVA yard under the
jurisdiction of Sr.DEN/East/KGP.

( To be signed by the Tenderer/s and submitted alongwith the Tender Form)

1. The drawing for the work (where required ) can be seen in the office of the Divl. Railway Manager
(Engg.)/S/E/Railway. at any time during the office hours.

2. General conditions of contract and specification for materials and works are laid down in General
Conditions of Contract and standard specifications 1994 of S. E. Railway Part-III and IV which can be seen
at the office of Divl. Railway Manager (Engg.)/ S. E. Railway, or had on payment of Rs.100/-.
These terms and conditions form part of the contract unless otherwise mentioned in the special conditions
and specifications.

3. The tenderer/s shall quote his/ their rates as a percentage above or below basic rates given in the
schedule of rates 1992 South Eastern Railway corrected up to date.

3.1 However, in case of contracts based on item-wise rates all inclusive rates which will not be subjected to
any percentage increase/ decrease may be quoted.

3.2.  The tenderers shall quote his/ their rates in the tender for third sheet giving the rates both in figures
and words per unit as per details specified therein.

4. Tenders containing erasures and alterations of the tender documents are liable to be rejected. Any
correction made by the tenderer’s in his / their entires must be attested by him/ them.

5. The work is required to be completed Upto 06(Six) from the date of issue of acceptance letter.

6. The tender must be accompanied by sum of Rs.86,976/-as earnest money deposited in cash or in any

of the forms mentioned in the tender notice, failing which the tender will not be considered.

6.1  The tenderer shall hold the offer open till such date as may be specified in the tender. It is understood
that the tender documents have been sold/ issued to the teenderer and the tenderer is being permitted to
tender in consideration of the stipulation on his part that after submitting his tender, he will not resile from
his offer or modify the terms and conditions thereof in a manner not acceptable to the Divisional Railway
Manager (Engg.)/ Sr. Divisional Engineer/ Divisional Engineer of the South Eastern Railway, KGP Division.

Should the tenderer fail to observe or comply with the foregoing stipulations, the amount deposited
as security for the due performance of the above stipulation shall be forfeited to the Railway. If the tender is
accepted, the amount of earnest money will be held as security for the due and ;faithful fulfillment of the
contract. The earnest money of the unsuccessful tenderers will have as herein before provided be returned to
the unsuccessful tenderers but the Railway shall not ;be responsible for any loss or depreciation that may
happen to the security for the due performance of the stipulation to keep the offer open for the period
specified in the tender documents or to the earnest money while in their possession, nor be liable to pay
interest thereon.

7. It shall not be obligatory on the said authority to accept the lowest tender and no tenderer’s shall
demand any explanation for the cause of rejection of his/their tender.
8. If the tenderer deliberately gives tenderers deliberately give wrong information in his /their tender or
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creats/ creat circumstances for the acceptance of his/ their tender, the Railway reserves the right to reject
such tender at any stage.
0. If the tenderer expires after the after the submission of his tender or after the acceptance of his tender,
the Railway shall deem such tender as cancelled. If partner of a firm expires after the submission of their
tender or after the acceptance of their tender, the Railway shall deem such tender as cancelled unless the firm
retains its character.
10. The earnest money including the amount taken as security deposit for the due performance of the
stipulation to keep the offer open till the date specified on the tender will be refunded to the unsuccessful
tenderer/s within a reasonable time. The earnest money deposited by the successful tenderer/s will be
retained towards the security deposit for the due and faithful fulfillment of the contract but shall be forfeited
if the contractor fails/ contractor fail to execute the Agreement bond or start the work within a reasonable
time as enumerated in Para (2) of the tender form after notification of the acceptance of his/ their tender.

The amount of security deposit of the contract will be as under :-

1. For contract upto rupees ... 10% of the value of the contract.
1 (one) Lakh in value.

ii.  For contract costing more than 10% of the first rupees 1 (one) lakh and 71/2% of the
rupees 1 (one) lakh and upto balance.
rupees 2 (two) lakhs.

iii.  For contract costing more than ... 10% of the first rupees 1 (one) lakh ; 71/2% of the
rupees 2 (two) lakhs. next rupees 1 (one) lakh and 5 % of the balance

subject to a maximum of rupees one and half lakhs
(11/2 lakhs).

The difference in the value between the earnest money already deposited by the tenderer and amount
of security deposit to be paid by him as per the above calculation shall be recovered by a percentage
deductions , ordinarily 10% from periodical payments to be made on account of the work.

In the case of contract awarded to Labour Contract Co-Operative Societies, deduction of security
deposit through bill at the rate of 5% from each bill shall be made.

A deposit of cash, Govt. securities at 5% below the market value deposit receipt of the State Bank of
India/ Any Nationalized Bank, Guarantee Bonds executed by the State Bank of India/Any Nationalized Bank
demand drafts of State Bank of India/Any Nationalized Bank, Guarantee Bonds of the “Scheduled Banks™ a
deposit in the post office saving bank or a deposit in the National Saving Certificate.

Deposit Receipt of Bank and Post Office Saving Bank deposit should be pledged and hypothetcated

to FA & CAO/S.E.Railway. No interest shall be paid on the said security when deposited in cash.
11. The tenderer is tenderers are required to produce alongwith his/ their tender an authorized copy of
the Income Tax Clearance Certificate or sworn affidavit duly countersigned by the Income Tax Office to the
effect that he has / they have no taxable income. Documents testifying to the tender/s previous experience
and financial status should be produced when desired by the South Eastern Railway.

12 Tender must be enclosed in sealed covers superscribed tender for and must be sent

by registered post to the address of Divl. Rly. Manager/ Engg S. E. Railway, KGP, Dist.Midnapore,
So as to reach him not less than 14:50 hrs. on 07.01.2010 or deposited in the special box allotted for the
4



purpose in the Office of the Divl. Railway Manager (Engg.), S. E. Railway. , KGP. This will be sealed at

15:00 hrs. on 07.01.2010.

13.  Non-compliance with any of the conditions set forth therein above is liable to result in the Tender
being rejected.

14. It is to be clearly understood that this is only a rough assessment. The Railway Administration
reserves the right either not to award an or all the works to the Contractor or to increase or decrease the
volume of works without assigning any reasons for any such curtailment or increase in thee work and
contractor will not be entitled to any compensation what-so-ever.

15. The authority for the acceptance of the tender will rest with the Divl. Rly. Manager  ( Engg.)/
Sr.Divl.Engineer, S.E Rly.,KGP,who does not bind himself to accept the lowest or any other tender nor does
he undertake to assign reasons for declining to consider any particular tender or tenders. The Railway also
reserves the right to accept tender either full quantity of work or part thereof or divide the works amongst
more than one tenderer without assigning any such action.

16.  The successful tenderer/s shall be required to execute an agreement with the President of India acting
through the Divl. Rly. Manager (Engg.), S.E.Rly. for carrying out the work according to the
General Conditions of contract and standard specifications for works and materials as given in the Parts-III
& 1V of the General condition of contract and standard specifications — 1994 of S. E. Railway with relevant
up to date correction slips.

17. The Tenderer shall keep the offer open for a minimum period of 90 (Ninety) days from the date of
opening of the tender within which period tenderer cannot withdraw his offer subject to the period being
extended further if required, by Mutual agreement from time to time. Any contravention of the above
condition will make the tenderer liable for forfeiture of his security deposit for due performance of the
foregoing stipulation.

18. Should a tenderer be retired Engineer of the Gazetted Rank or any other Gazetted Officer working
before his retirement, whether in the Executive or Administrative capacity, or whether holding a pensionable
post or not, in the Engineering Department of any of the Railways owned and administered by the
PRESIDENT OF INDIA for the time being, or should a tenderer being partnership firm have as one of its
partners a retired Engineer or a retired gazetted officer as aforesaid , or should a Tenderer being an
incorporated company have any such retired Engineer or retired Officer as one of its directors, or should a
tenderer have in his employment any retired Engineer or retired Gazetted Officer as aforesaid, the full
information as to the date of retirement of such Engineering Gazetted Officer from the said service and in
case where such Engineer or office had not retired from Govt. service at least two years prior to the date of
submission of the tender as to whether permission for taking such contract , or if the contractor be a
Partnership Firm or an incorporated company, to become a partner or Director as the case may be or to take
employment under Contractor, has been obtained by the tenderer or the Engineer or the Officer as the case
may be from the President of India or any officer duly authorized him in his behalf, shall be clearly stated in
writing at the time of submitting the tender . Tender without the information above referred to or a statement
to the effect that no such retired Engineer or retired Gazetted Officer is so associated with the tenderer, as the
case may be shall be rejected.

19. Should a tenderer or contractor being an individual on the list of approved contractors, have a relative
employed in Gazetted capacity in the Engineering department of the S. E. Railway or in the case of a Partnership Firm
or company incorporated under the Indian company Law should a partner or a relative of the partner or a share holder
or a relative of a share holder be employed in Gazetted Capacity in the Engineering Department of the S. E. Railway,
the authority inviting tenders shall be informed of the fact at the time of submission of tenders, failing which the tender
may be rejected or if such fact subsequently comes to light, the contract may be rescinded in accordance with the
provision of clause 64 of the general conditions of Contract.

20. When the tender is received by the Administration, it will be understood that the tenderer/s has / have gone
through carefully in details all the instructions, conditions, general and special conditions of the contract
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and all general and special instructions for execution of the works and that the tenderer/s has/ have got
himself/ themselves clarified in all points and doubts and interpretations by the proper authorities of the
Railway Administration.

21. The submission of a tender by the Contractor implies that he has read and abides by the conditions
stated herein and in the Notice of tender accompanying the tender forms. The tenderers shall quote their rates
inclusive of all charges including all taxes levied by the Union of India or State Govt. including Sales Tax,
royalty etc.

22. When work is tendered for by a Firm or Company of contractors the tender shall be signed by the
individuals legally authorized to enter into commitments on their behalf.
23. The Railway will not be bound by any attorney granted by the tenderer or by changes in the

composition of the firm made subsequent to the execution of the contract, it may, however, recognize such
power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
Contractors :

(a) For initial vetting : Rs.100.00
(b) For subsequencey vetting : Rs.30.00
23.1 Tenderers should specifically and fully disclose their respective constitution and submit alongwith

tenders attested copies of documents like partnership deed, articles and memorandum of association etc. if
any, in support of such disclosure. If a tenderer is a firm i.e. partnership business it should be stated whether
the same is registered under the Indian partnership Act., and the name and address of all the partners of the
firmshould be fully disclosed. The Railway Administration shall always have liberty to require production
of the originals of the said documents and also to make such further and other requisitions regarding the
constitution as may be considered necessary from time to time.
24 Asum mentioned in Annexure — 1 (Tender Notice ) as earnest money of the tender for the works if
tendered in cash should be deposited with Divl. Cashier, S.E.Rly., or Chief Cashier,
S.E.Rly. Garden Reach, Calcutta — 43 and the receipt for the deposit should accompany the tender. In
making such deposit the name of the work for which the money is deposited must be clearly stated in
writing. The amount of total earnest money may also be permitted by money order in favour of Divl.
Cashier, S.E.Railway, On no account the tenderers send the amount in Government
currency notes, under Insurance of Registered cover.
25. Should a tenderer find discrepancies or omissions from the drawing or any of the tender forms or
should be in doubt as to their meanings he should at once notify the authority inviting tender who may send
written instructions to all tenders.
26. It shall be understood that every endeavour has been made to avoid any error which can materially
effect the basis of the tender and the successful tenderer shall take upon himself and provide for the risk of
any error which may subsequently be discovered and shall make no subsequent claim on account thereof.
26. 1. Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and location of the work that all conditions liable to be encountered during the
execution of works are taken into account and that the rates he enter. It the tender forms are adequate in all
respects & are all inmclusive to accord with the provision of clause 37 of the General Conditions of contract
for the completion of the works to the entire satisfaction of Engineers.
27. The places/locations where contractor’s vehicles are permitted to ply adjacent to the running
lines, contractors are required to erect a bamboo parricides 10°-0” away from the center of the track to give
an indication to the plying vehicles. To keep strict watch on the barricaded. Rly. Administration will post an
experienced Gangman to act as a Flagman at the locations to prevent accident. Wages involved for posting
of such Flagman shall be borne by the contractor.
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28. If the work is cancelled before commencement or is terminated during execution in accordance
with the conditions prescribed in the S. E. Rly. , GCC & SS 1994 Vol. II with correction slip upto
.................. the Rly. Administration reserves the right to invite fresh tenders for the whole or any portion

29. In the event of loading of ballast, stone chips, bricks and cinder etc. into wagons by the contractors,
if the wagons be found running under loaded resulting in wastage of valuable wagon capacity the freight
charges wasted on account of under loading of wagons should be payable by the Contractor responsible for
the underloading of wagon.

30(A). A tenderer borne on the list of approved contractors of the Railway only may make a lumsum
deposit towards standard Earnest Money of (i) Rs.5,000/- for works costing upto 1 Lakh (ii) Rs.10,000/- for
works costing over Rs.1 lakh and upto Rs.5 lakhs and (iii) Rs.25,000/- for works costing above Rs. 5 lakhs to
cover tendering against any number of works costing upto the limit indicated against each. His PEMD for
Tender value higher than the approved category shall not be valid in open tender.

(B). A successful tenderer having permanent earnest money deposit with Railway is required to deposit
prescribed earnest money for the tender separately prior to execution of agreement for works. Such money
will constitute the initial security deposit in fulfillment of contract. The balance security deposit as per the
prescribed slab will be built up by way of 10% deduction from the periodical payment on account of the
work done.

Where the contractor declines to deposit the initial security deposit separately with the Railway, the
prescribed amount may be adjusted from the permanent earnest money and the party may be advised to
recoup the short fail. In case of his failure to do so any other tender submitted by him against the permanent
earnest money shall not considered as valid.

( C) This however, does not preclude the Railway Administration from forfeiting a specified earnest
money in each case of any default on the part of contract as laid down in the particulars and instructions to
the tenderers and whenever the whole or any portion of the lump sum earnest money deposited is so
forfeited, the contractors should make up the amount which falls short of prescribed SEM deposit within one
month of the notice of such forfeiture and none of his tenders will be considered till the shortage is made
good.

31.  Tenders submitted with cheques in lieu of earnest money deposit receipt will not be considered for
acceptance but will be summarily rejected.

32.  For tender upto the value of Rs. 1 Lakh each, unemployed Graduate Engineer either individually or
collectively who have registered themselves as contractors with the Railway will be exempted on acceptance
of their tenders for depositing initial security deposit as prescribed in clause 16 of the General conditions of
Contractor. The Security Deposit as required will however, be built up from their on account bills by making
deduction at the rate of 10%.

33. The tenderer whose tender has been accepted shall be required to appear at the office of General
Manager, Chief Engineer, Divisional Railway Manager (Engg.)/ Divisional/District Engineer as the case may
be in persons, or if a Firm or corporation a duly authorized representative shall so appear and to execute the
contract documents within seven days after which that the contract has been awarded to his/them failure to
do so shall constitute a breach of agreement effect by the acceptance of the tender in which case the full
value of the earnest money accompanying the tender shall be forfeited without prejudice to any other rights
or remedies.

34.  The work will be carried out on fixed programme approved by the Divisional Engineer. The method
and system of carrying out the work will be described by him or his representatives.

35. A certificate should be attached alongwith the tender papers as the tender/s has / have purchased copy
of the schedule of rates of S. E. Railway and gone through all conditions of the contract and rates
specifications



etc. embodied herein.
36.  The deduction of Income Tax at source at the rate of 2% shall be made from the contractor’s bills in
terms of provision in section 194 — C of the Income Tax Act 1961.
37.  During execution of works against this contract, the contractor will be responsible for antilarval work
at his/their own cost.
38. The tenderer should sign every page of the tender documents and submit all of them.
39. The contractor shall employ the following technical staff during thee execution of this work.
1) One graduate Engineer when the cost of the work to be executed is Rs.15 Lakhs and above.
1) One qualified Diploma Holder (Junior Engineer) when the cost of the works to be executed is
more than Rs.5 lakhs but less than Rs.15 lakhs.

Technical staff should be available at site whenever required by the Engineer-incharge to take
instructions. In case the contractors fail to employ technical staff as aforesaid he shall be liable to pay a
reasonable amount not exceeding a sum of Rs.2,000/- (Rupees two thousand only), for each month of default
in case of Graduate Engineer and Rs.1,000/- (Rupees one thousand only), for each month of Default in case
of Diploma Holder (overseer).

The decision of the Engineer — incharge as to the period for which the required technical staff was
not employed by the contractor and as to the reasonableness of the amount to be deducted on this account
shall be final and binding on the contractor.

40. In case the overall value of the tender by a public sector undertaking of the state or Central

Government is upto 10% higher than lowest tender of a private tenderer the Railway reserves the right to
give preference to the tender of such public sector undertaking ignoring the lower tender.

Divl. Railway Manager (Engg.)
S. E. Railway
For & on behalf of the President of India.
The above conditions are read, understood and accepted by me/ us.

Tenderer/s.

Certified that I/ We, have purchased a copy of the schedule of Rates of the S. E. Railway and gone
through all conditions of contract and rates specifications etc. laid down therein.

Signature of Tenderer/s.

@®)



SOUTH EASTERN RAILWAY
Additional Conditions of Tender

Tenderer(s) should to be furnished the Xerox copy / copies of the following in support
of his / their Tender.

(i)  Income Tax Clearance Certificate : The Tenderer(s) is/are required to produce
along with the tender an aauthorised copy of the Income Tax Clearance Certificate
or a Sworn Affidavit duly countersigned by the Income Tax Officer to the effect
that He/They have taxable income.

(ii) Tenderer(s) Credentials.

Document testifying Tenderer/s previous experience and financial status should be

produced along with the Tender or when desired by the competent authority of

S.E.Railway.

Tenderer(s) who has/have not carried out any work so far on this Railway, they
should submit along with his/their tender credentials to establish.

(1)  His capacity to carry out any works satisfactorily.

(1)  His/ Their Financial status supported by Bank referrence and other documents.

(ii1)) Certificate duly attested and testimonials regarding contracting experience for the
type of job for which Tender is invited with list of works carried out in the past.

Non-compilance with any of the conditions setforth therein above is liable to result in

the Tender being rejected.
The Contractor/s approved for the works in various categories shall have the option to deposit the Earnest
Money for each individual works or furnish Standing Earnest Money at the rates indicated below:-
The Contractor/s borne on the Approved list only will have the facility of Standing Earnest
Money. The Standing Earnest Money for the various works shall be as follows:-

(1)  For works costing upto Rs.10 Lakhs.( Class "D" Contractors ) ... ...... Rs.15,000/-
(i) For works costing more than Rs.10 Lakhs and upto Rs.25 Lakhs.. ..... Rs.35,000/- Class "C"
Contractors. )
(iv)  For works costing more than Rs.25 Lakhs and upto Rs.50 Lakhs. ...... Rs.75,000/-
(Class "B" Contractors )
(iv)  For works costing more than Rs.50 Lakhs and upto Rs.1 Crore. ...... Rs.1,50,000/

(Class "A" Contractors.)
The standing earnest money of a particular monetory slab has to be separately deposited for both I.e.
open line organisation and for Construction Organisation and with respective Organisation as
recommended vide para 2.5.4.11. Para 2.5.4.11 is Contractors having Standing Earnest Money (SEM)
may avail this facility in that organisation only.

Contd,,,2)



The Teenderer(s) are requested to furnished his/their following particulars/documents to
be submitted along with the Tender and mark which is applicable to you/yours.

1. Respective Constitutions i.e.
(a) Individual.
(b) Partnership
(c) Public Ltd. Co - Operative or Private Ltd.
(d) Company.
and submit the documents there on as required by law.

2. Bank Account (Current) Number with the Name of Bank and Branch.

3. The S.E.Railway Engg. Dept. Schedule of Labour and Materials Rates 1992 Vol.l1 and General
Condition of Contract and Standard Specification Vol.ITl ( 2001 Revd Ed.) with correction slips upto
date will be applicable in this contract.

4. MAINTENANCE PERIOD :-

The maintenance period for the works as referred in Clause - 47 of G.C.C unless and otherwise
mentioned shall be as follows :-

a) Repair and maintenance work including White Washing / Colour washing - 3 (Three) Calender

months from the date of completion.

b) All new works except earth work - 6 (Six) calender months from the date of completion.

following documents should be specified for submission along with tender.

a) List of personnel Organisation available on hand and proposed to be engaged for the subject work.

b) List of Plant & Machinery available on hand (Own) and proposed to be inducted ( Own and hired to

be given separately ) for the subject work.

c) List if works completed in the last three financial years giving description of work, organisation for

whom executed, approximate value of contract at the time of award date of award and date of scheduled

completion of work. Date of actual start, actual completion and final value of contract should also be
given.

d) List of works on hand indicating description of work, contract value, approximate value of balance

work yet to be done and date of award.

NOTE:
(1). In case of items © and (d) above supportive documents/certificates from the Organisations with
whom they worked/ are working should be enclosed.
(ii). Certificates from private individuals for whom such works are executed/ being executed should
not be accepted.

5. Tenderer(s) / Contractor(s) should be furnished his / their list of Equipments & Plant, etc. available
with his / their offer which can be used in Train Accidents / Natural Calamities involving human lives
under the Kharagpur Division. Equipment & Plants, etc will be utilized in Kharagpur Division with
the mutual as hiring basis.

Date :............ Signature of the Tenderer/s
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SOUTH EASTERN RAILWAY

2.0 INSTRUCTION TO TENDERER(S)

2.1 Documents Part of this Tender.

SL.
No.

Document Name

Published By

Referred in this
Documents As

1

South Eastern Railway Schedule of Labour And
Material Rates 1992 Vol 1 latest with Correction slip
issued up to date of opening of tender.

South Eastern
Railway

SOR 2001.

General Condition of Contract and Standard Specifications.
( Vol. 2 ) with latest Correction Slip issued up to date of
opening of tender and corrections regarding ‘Earnest
Money’ ‘Security Deposit’ and ‘Performance Guarantee’
and “Risk and Cost” as detailed below and corrections to
62(B) (e) as follows:

The sentence “and adopt either or both of the following
courses read with proviso (x) & (y) stands deleted.

The following line is added at the end of sub clause (2)( ¢ )
of Clause 62:-

The legitimate amount due to the contractor after making
necessary deductions and certified by the Engineer should
be released expeditiously.

Sub clause 2 (d) of Clause 62 is deleted.

Clause 51(3) is deleted since it is already covered under the
revised Security Deposit clause 16(1).

South Eastern
Railway

GCC 2001

Note:

also.

2.5
25.1

. Addendum slip.
. Correction slip.
. Addendum slip and corrigendum slip which are issued in consecutive serials.

Earnest Money:

The terms “Correction slip” as referred to in this tender document includes the following terms

The Tender must be accompanied by a sum, as mentioned in this tender, as Earnest Money.

The tenderer shall be required to deposit earnest money with the tender for the due performance with
the stipulation to keep the offer open till such date as specified in the tender, under the conditions of
tender. The Earnest money shall be 2% of the estimated tender value as indicated in the Tender

Notice. The earnest money shall be rounded to the nearest Rs.10.
(a) The Earnest Money shall be in cash or in any of the following forms:

(i)  Deposit receipts, pay orders, demand drafts. These forms of earnest money should be either
of the State Bank of India or of any of the nationalized banks. No confirmatory advice from

the Reserve Bank of India will be necessary.

(1)) Deposit receipts executed by the Scheduled Banks (other than the State Bank of India and
the Nationalised Banks) approved by the Reserve Bank of India for this purpose. The
Railways will not, however, accept deposit receipt without getting in writing the

concurrence of the Reserve Bank of India.




252

253

254

255

2.5.6

2.6
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(b) Earnest money may be accepted in the following forms:

(1) A deposit in cash,

(11) Government securities at 5% below the market value,

(iii)  Deposit receipts, pay orders or demand drafts. These forms of earnest money could
be either of the State Bank of India or any of the Nationalized Banks,

(iv) A deposit in the Post Office Saving Bank,

v) National Savings Certificates,

(vi)  Twelve Year National Defence Certificates,

(vil)  Ten Year Defence Deposits,

(viii) National Defence Bonds,

(ix)  National Savings Certificates,

(x) Time Deposit Account which came into force on 16.03.1970 and notified under
Ministry of Finance, Notification No. F3(7)NS/70 dated 28.02.1970,

(xi)  IRFC Bonds.

Note:- (vi) to (viii) These certificates/ bonds may be accepted at their surrender value.

The Earnest money is to be endorsed in the same of FA & CAO/South Eastern Railway, Garden
Reach, Calcutta.
Earnest Money in the form of Guarantee Bonds will not be accepted.

The Tenderer(s) shall keep the offer open for a period of 90 days from the date of opening of the
Tender. It is understood that the Tender Documents have been sold/issued to the Tenderer(s) and the
Tenderer(s) is/are being permitted to the tender in consideration of the stipulation on his/their part
that after submitting his/their tender he/they will not resile from his/ their offer or modify the terms
and conditions thereof in a manner not acceptable to Chief Engineer, S.E.Railway. Should the
Tenderer(s) fail to observe or comply with the foregoing stipulations, Railway shall forfeit the
Earnest Money deposited with the tender.

The Earnest Money of the Unsuccessful Tenderer(s) will be returned to the Unsuccessful tenderer(s).
However Railway shall not be responsible for any loss or depreciation that may happen to Earnest
Money while they are in Railways possession, nor be liable to pay interest thereon. The tenderer
should give the option of returning the EMD of the unsuccessful tenderer whether to be sent by Regd.
Post or to be collected by them personally. Live contact numbers and fax numbers may be given on
letter pad.

If the tender is accepted, the amount of Earnest Money will be retained and adjust as Security Deposit
for the due and faithful fulfillment of the Contract. This amount of Security Deposit shall be forfeited
if the tenderer(s) / Contractor(s) fail to execute the Agreement Bond within 7 days after the receipt of
notice issued by Railway that such documents are ready or to commence the work within 15 days
after receipt of the orders to that effect.

Security Deposit:

2.6.1 The Earnest Money deposited by the Contractor with his tender will be retained by the Railways as part
of security for the due and faithful fulfillment of the contract by the contractor. The balance to make up the
security deposit, the rates for which are given below, may be deposited by the Contractor in cash or may be
recovered by percentage deduction from the Contractor’s “on account” bills. Provided also that in case of
defaulting contractor the Railway may retain any amount due for payment to the Contractor on the pending
“on account bills” so that the amounts so retained may not exceed 10% of the total value of the contract.
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2.6.2 Unless otherwise specified in the special conditions, if any, the Security Deposit/ rate of recovery/
mode of recovery shall be as under:-

Security Deposit for each work should be 5% of the contract value.

The rate of recovery should be at the rate of 10% of the bill amount till the full security deposit is
recovered.

Security Deposits will be recovered only from the running bills of the contract and no other mode of
collecting SD such as SD in the form of instruments like BG, FD etc. shall be accepted towards
Security Deposit.

2.6.3 Security Deposit shall be returned to the contractor after the physical completion of the work as
certified by the Competent Authority. The Competent Authority shall normally be the authority
who is competent to sign the contract. If this Competent authority is of the rank lower that JA
grade, then a JA Grade Officer (concerned with the work) should issue the certificate. The
certificate, inter alia, should mention that the work has been completed in all respects and that all
the contractual obligations have been fulfilled by the contractors and that there is no due from the
contractor to Railway against the contract concerned. Before releasing the SD, an unconditional
and unequivocal no claim certificate from the contractor concerned should be obtained.

2.7 Performance Guarantee (P.G):

(a) The successful bidder will give the Performance Guarantee in the form of an  irrevocable bank
guarantee amounting to 5% of the contract value.

(b) The performance Guarantee shall be furnished by the successful contractor after letter of
acceptance has been issued, but before signing of the agreement and shall be valid upto expiry of
maintenance period. The agreement should be signed within 15 (fifteen) days after the issue of
letter of acceptance and Performance Guarantee shall also be submitted within this time limit.

© Performance Guarantee will be released after satisfactory completion of the work and
maintenance period is over. The procedure for releasing will be same as for Security Deposit.

(d) Wherever the contracts are rescinded, the security deposit will be forfeited and the
Performance Guarantee will be en-cashed and the balance work will be got done separately.

(e) The balance work will be got done independently without risk and cost of the original contractor.

(f) The original contractor will be debarred from participating in the tender for executing the balance

work. If the failed contractor is a JV or a partnership firm, then every member / partner of such a
firm will be debarred from participating in the tender for the balance work either in his / her
individual capacity or as a partner of any other JV/ partnership firm.

Date:- Signature of the Tenderer(S)
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REVISED MODEL FORM OF BANK GUARANTEE BOND.

GUARANTEE BOND.

To,

The President of India.

Acting Through.

The Sr.Divisional Engineer .......
South Eastern Railway
Kharagpur.

Dear Sir,

In consideration of the President of India ( hereinafter called "The Government" ) having agreed

T0 EXEMPL oo (hereinafter called "The said contractor/s )
from the demand, under the terms and conditions of an Agreement dated ............ made between
.................................... and ... fOr e (hereinafter  called "The  said
Agreement") of security deposit for the due fulfilment by the said contractor/s of the terms and
conditions contained in the said agreement, on production of a Bank Guarantee for Rs.................. (
Rupees .................. only ).

We,...... (indicate the name of the bank)............ (hereinafter referred to as "the bank") at the request
of (contractor(s) do hereby undertake to pay to the Government an amount not
exceeding Rs. against any loss or damage caused to or suffered or would be caused to or

suffered by the Government by reason of any breach by the said contractor(s) of any of the terms or conditions
contained in the said Agreement.

We. (indicate the name of the bank) do hereby undertake to pay the amounts due and
payable under this guarantee without any demur, merely on a demand from the Government stating that the
amount/claimed is due by way of loss or damage caused to or would be caused to or suffered by the
Government by reason of breach by the said contractor(s) of any of the terms or conditions contained in the
said Agreement or by reason of the contractor(s) failured to perform the said Agreement. Any such demand
made on the bank shall be conclusive as regards the amount due and payable by the Bank under this

guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We undertake to pay to the Government any money so demanded notwithstanding any dispute or disputes raised
by the contactor(s) /supplier(s) in any suite or proceeding pending before any court or Tribunal relating thereto
our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment thereunder
and the contractor(s) /supplier(s) shall have no claim against us for making such payment.
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We.......... (indicate the name of bank)......... further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the perfomance/
of the said Agreement and that it shall continue to be enforceable till all the dues of the
Government under or by virtue of the said Agrement have been fully paid and its claims
satisfied or dischaged or till office/Department ). Ministry of

certifies that the terms and conditions of the siad Agreement have
been fully and properly carried out by the said Contractor(s) and accordingly dischages this
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or
before the we shall be discharged from all laiability under this
guarantee thereafter.

We, (indicate the name of bank............ ) further agree with the Government that the
Government shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
Agreement or to extend time of perfomance by the said contractor's from time to time or to
postpone for any or from time to time any of the power exercisable by the government
against the said contractors and to forbear or enforce any of the terms and conditions
relating to the said agreement and we shall not be relieved from our liability by reason of any
such variation, or extension being granted to the said contractor(s) or for any for bearance,
act or omission on the part of the Government or any indulgence by the government to the
said contractor(s) or any such matter or thing whatsoever which under the law relating to
surities would, but for this provision, have effect or so relieving us.

This guarantee will not be discharged due to the change in the constitution of the bank or the
Contractor(s)/Supplier(s).

We, (indicate the name of bank)......... ............. lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Government in writing.
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South Eastern Railway

2.7.1 Amendment Para of Instruction to Tenderer(S)

The modified clauses /provisions shall be appilicabe with prospective effect as per Rly. Bd’s letter
no. 2007/CE.1/CT/18 , dated, 28.09.2007.

1. Introduction of Performance Guarantee(PG)

A clause of Performance Guarantee was introduced in GCC vide item(3) of Annexure to Board’s
letter No. 2003/CE-I/CT/4(Pt) dated 12/16.5.06 in lieu of risk action procedure. This clause stands modified
as under:-

“The procedure for obtaining Performance Guarantee is outlined below:-

The successful bidder shall submit a Performance Guarantee (PG) in the form of an irrevocable bank
guarantee amounting to 5% of the contract value.

A Performance Guarantee shall be submitted by the successful bidder after the letter of acceptance has
been issued, but before signing of the agreement . The agreement should normally be signed within
15 days after the issue of LOA and the Performance Guarantee shall also be submitted within this
time limit. This guarantee shall be initially valid upto the stipulated date of completion plus 60 days
beyond that. In case , the time for completion of work gets extended , the contractor shall get the
validity of Performance Guarantee extended to cover such extended time for completion of work
plus 60 days.

The Performance Guarantee (PG) shall be released after the physical completion of the work based on
the ‘Completion Certificate ‘ issued by the competent authority stating that the contractor has
completed the work in all respects satisfactorily. The security deposit, however, shall be released
only after the expiry of the maintenance period and after passing the final bill based on ‘No Claim
Certificate’.

Wherever the contract is rescinded, the security deposit shall be forfeited and the Performance Guarantee
shall be encashed and the balance work shall be got done independently without risk and cost of the
failed contractor. The failed contractor shall be debarred from participating in the tender for
executing the balance work. If the failed contractor is a JV or a partnership firm, then every member
partner of such a firm shall be debarred from participating in the tender for the balance work either
in his/her individual capacity or as a partner of any other JV/partnership.

The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the
President of India is entitled under the contract (not withstanding and/or without prejudice to any
other provisions in the contract agreement) in the event of:

Failure by the contracator to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount
of the Performance Gurarantee.

Failure by the contractor to pay President of India any amount due, either as agreed by
the contractor or determined under any of the Clauses/Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer.

The contract being determined or rescinded under provision of the GCC the
Performance Guarantee shall be forfeited in full and shall be absolutely at the
disposal of the President of India.

Signature of theTenderer/s. Contd............
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3. Earnest Money Deposit (EMD)

The rules concerning Earnest Money Deposit modified vide Board’s letters
Nos. 2003/CE-I/CT/4 Pt-I dated 12/16.5.06 (item (i) of the Annexure) and letter no.
07.12.06 2003/CE-I/CT/4 Pt-1 dated 07.12.06 are further amended as under:-

Value of the work EMD
(Tender value)
For works estimated to cost upto 2% of the estimated cost of the work.
Rs.1 Crore.
For works estimated to cost more Rs.2 lakhs plus 2% (Half percent) of
than Rs.1 Crore the excess of estimated cost of work

beyond Rs.1 crore subject to a
maximum of Rs.1 crore.

4. Solvency Certificate

In partial modification in para 2.3.4.1 of Annexure-1 of Board’s letter No.94/CEI/CT/4
dated 17.10.2002, the requirement of Revenue/Banker Solvency Certificate as one of the
minimum eligibility criteria (Vide item (i) of the table under para 2.3.4.1 of the above
referred Board’s letter) stands deleted. However, the Tender Committee shall still examine
the overall financial soundness of the tenderers based upon the volume of work handled,
turn over, balance sheet etc.

5.Submission of modified P.G.

Copy of proper prescribed format on which BGs are accepted from the contractors are
enclosed with the tender document .

The contractors , whom the work will be awarded , BGs to be submitted by them should
be sent to the origanization directly by the issuing bank under Registered
Post(A.D).

In exceptional cases, where the BGs are received through the contractors, suppliers etc,
the issuing branch should be requested to immediately send by Registered Post
(A.D.) an unstamped duplicate copy of the guarantee directly to the organisation
with a covering letter to compare with the original BGs and confirm that it is in
order.

Signature of theTenderer/s. Contd............
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Due to misprint in the booklet following are to be modified:-

The heading of Price Variation Clause in page 14 will be read as “(For the other works
contracts)”.

(i) In page 17 Space for description F , Eg, Dy and D will be read as
F - Average of Index Number of Wholesale price — By Groups and Sub-Groups for
Fuel, Power, light and Lubrications as published in the R.B.I. Bulletin for the three
months of the quarter under consideration.

(b) Eo - Cost of explosives as fixed by DGS&D in the relevant rate contract of the firm

from whom purchases of explosives are made by the contractor for the base period.

(c) D0 - Cost of Detonators as fixed by DGS&D in the relevant rate contract of

the firm from whom purchases of detonators are made by the contractor for
the base period.

D - Average of Cost of Detonators as fixed by DGS&D in the relevant rate
contract of the firm from whom purchases of detonators are made by the
contractor for the three months of the quarter under consideration.

The heading of Price Variation Clause in page 19 will be read as “(Earthwork, Ballast &
quarry product, Tunneling)”.

Third para of page no. 19 will be read as “Adjustment for variation in prices of cement,
steel material, labour, fuel, explosives, detonators shall be determined in the
manner prescribed below : “.

The space for description of R and | in the page no. 20 will be read as

(@) R - Gross value of the work done (excluding the value of Steel or Cement
supplied) by the contractor as per on account bills excluding cost of materials
supplied by Railway at fixed price. This will also exclude specific payment, if any,
to be made to the consultants engaged by the contractors (such payment will be
indicated in the contractor’s offer).

(b) I - Average of Consumer price Index Number for Industrial Workers — All India —
published in R.B.I. Bulletin for the three months of the quarter under
consideration.

Date:- Signature of theTenderer/s.
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SOUTH EASTERN RAILWAY

TENDER FORM
SCHEDULE OF RATES AND QUANTITIES
(Rates to be quoted by the Tenderer/s)

T Name and place of work:- TRR(P)/(S) of the existing SH 52kg 72UTS / 60Kg 72UTS
rail laid on PSC - 5/PSC - 6 sleepers with SH 52kg 90UTS/ new 52kg / 60kg 90UTS(LWR)
rails for Up shunt, 1st loop & R. Line 1& 2 at Santragachi yard, at Km.1.6 - 3.1 (Up) 59-6.2 &
6.6 - 6.9 (Up) inbet. HWH - SRC, 10 Km. at different link lines of ACC Link and Casual rail
renewal of existing SH 52kg/90R/90LB rail with new 52kg 90UTS rails on common Loop line
No.2 & 3 of BVA yard under the jurisdiction of Sr. DEN/East/KGP.

2 Approximate value of Work : Rs. 43.48.813/-.
S|, o Departmental Estimated éRates to be quoted by the
No. Description of Work cost tenderer/s (in fig. & words.)
1 Execution of all works covered Rs. 43.48.813/- ............. o™
under Schedule - 'A'. e above /
below the  Departmental
Estimated Cost of Annexure ‘A’ .
NOTE:-

*** Strick out the word which is not applicable.
Eligibility criteria :-

1. The Contractor/Agency should have completed, in the last three financial years (i,e current year and
three previous financial years) at least one similar single work for a minimum value of 35% (thirty five
percent) of advertised tender value of works. The definition similar nature of work i.e. " Execution of
P.Way works on running line."

2. Total contract amount received during the last 3 ( three) years and in the current financial year
should be a minimum of 150% (One hundred fifty percent) of advertised tender value of work.The
certificate produced by the Tenderer /.Contractor to this effect should be an attested certificate from
the employer/client or audited balance sheet duly certified by the chartered Accountant etc.

3. The certificate of satisfactory completion/execution issued by the competent authority or the
agency/organisation who has awarded the work to the contractor to be submitted at the time of
submission of tender along with relevent credentials. Non submission of the certificate of satisfactory
completion/ execution of work as required may cause the tender to be rejected .

No PEMD/ SEMD in Open line i.e. in KGP Division or Construction Organisation will be applicable
and all tenderers should note that Earnest Money Deposit has to be deposited in favour of FA & CAO,
S.E.Railway, Garden Reach Calcutta, duly accounted for, in favour of the tenderer and can be
deposited in any acceptable form as mentioned in the Tender Documents.

NOTE : -
1. The tenderer/s should quote single percentage both in words and figures.

2. The work must be completed in all respect in 06 ( Six ) months from the date of issue of
acceptance letter.
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SOUTH EASTERN RAILWAY
SCHEDULE OF RATES AND QUANTITIES

Rs. 43,48,813/-

Name and place of work :- TRR(P)/(S) of the existing SH 52kg 72UTS / 60Kg 72UTS rail laid
on PSC - 5/PSC - 6 sleepers with SH 52kg 90UTS/ new 52kg / 60kg 90UTS(LWR) rails for Up
shunt,1st loop & R. Line 1& 2 at Santragachi yard, at Km.1.6 - 3.1 (Up) 5.9 -6.2 & 6.6 - 6.9
(Up) inbet. HWH - SRC, 10 Km. at different link lines of ACC Link and Casual rail renewal of
existing SH 52kg/90R/90LB rail with new 52kg 90UTS rails on common Loop line No.2 & 3
of BVA yard under the jurisdiction of Sr.DEN/East/KGP.
2. Approximate cost of the Work :

Sl.
No.

Description of work

Approx.

Qty. Unit.

Departmental
Estimated cost

Rate

Amount
(Rs.)

SCHEDULE -'A'

Works covered by the section 'Z' (P.Way works) except
deep screening / shallow screening of 'Z' section i.e. Z
MtoZ/4,2/671toZ/70 & Z/120 of S.E.Rly. S.O.R.
'2001, Vol. |

Rs.17,96,656/-
(Basic cost)

46.99
%
above

26,40,905
/-

Transportation of P.Way materials from any where to
work site including contractor's vehicle, loading,
unloading and stacking material neately at nominated
locations as indicated by the Engineer-in-charge at the
Stn. Yd limit with all contractors labour vehicles, tools,
consumabable with all lead and lift and taxes any other
charges.

a) Lead up to 50 Km ( average)

Per
MT
KM

76,624
Km

6.54

5,01,122/

Anti corrosive bituminous painting on rails by approved
anti corrosive bituminous paint, the rate includes
scraping of rail surface including underside of flange,
opening of ballast between sleeper for scraping &
painting of underside of flange surface and putting back
the ballast to make proper / ballast profile, removing the
ERC and Liners for scrapping & painting of flange
surface under liner and refixing the Liners and ERC to
its proper position. After scrapping of rails the initial
reading of Alcometer to be measured and recorded.
Two or more coatings of Anti corrosive bituminous paint
to be applied at proper interval and final thickness of
paint measured shall not be less than 200 micron after
deducting the intial reading of Alcometer on bare rail
surface. The rate includes the cost of paint, labour
charge for scrapping, painting and other related works
all tools & plants, taxes, transportation charges from
Shop to PWI's store & PWI's store to site of work
complete as per direction of Engineer-in-charge.

(a) For 52/ 60 kg. Rails on track.

28836
Mtr.

Per
mtr.

41.85

12,06,786/-

TOTAL for SCHEDULE - ‘A’

Rs.43,48,813/-

Signature of the Tenderer.

( Contd...3)
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NOTE :

1. Works will have to be carried out as per Railway's specifications as laid down in various Manual and
Codes as directed by the Engineer-in-charge or his Representative at site.

2. All track protection arrangements will be done by the Railway.

3. The contractor will be responsible for all new materials except Rails issued to him and released from
track, until fixed in position and handed over to PWI-in-charge at his station depot. The materials will
not be taken over in mid section and contractor will be responsible for guarding the materials until it is
carried to station depot and handed over to PWI concerned. No extra amount will be payable on this
account.

4. In case contractor fails to return the unused and excess materials issued to them and released
materials, the cost of such materials will be deducted from the contractor's dues as per Railway's
rules laid down in S.E.Rly General conditions of contract and standard specifications -2001, VOL-2,
(Revised Edition).

5. The work may have to be done under traffic block to be arranged by the PWI concerned as per pre-
determine programmed and will be done according to the traffic movement conditions.

6. The contractor will hand over the track in a safe conditions to the entire satisfaction of the Engineer-
in-charge or PWI on the end of block period. If on completion of block period the track is not
considered safe by the Engineer-in-charge or PWI-in-charge, the track will be attended by the PWI
concerned with Railway's labour for making it safe for traffic.Railway, for this purpose will be
recovered from the contractor's dues. No formal notice to the contractor will be necessary for deputing
Railway's labour in such occasions The Railway will not be responsible for compensation towards
contractor's idle labour in case traffic block can not be arranged to the contractor as per programme
due to unfor seen reasons.

7. All works will be done as per the programme fixed by the Engineer-in-charge or his PWI concerned
and as per their direction only.No work will be executed by the contractor without the presence of
PWI

8. Maintenance of dip lorry will be done by the contractor at his own cost during the execution of the
above mentioned work. programme of the work will have to be stepped up by supplementary
contractor's own dip lorry / Rail dolly, incase Railway's dip lorry / Rail dolly are not available. No
extra payment will be paid to the contractor on this account.

9. All items of works required to be carried out with contractor's labour and materials.

10. Engineering block working may have to be executed during night hours with contractor's lighting
arrangement. No extra will be paid on this account.

11. Materials to be supplied by the contractor should be got approved by the Engineer-in -Charge before
use.

12. The General conditions of contract will be governed by the S.E.Rly. General conditions of contract
and standard Specifications 2001,Vol.2,with all correction slips up-to-date.

13. The centre line marking shall be pegged out using theodolite by the contractor's Engineer under the
direction of Engineer-in -charge. The pegging shall be done at the contractor's cost. The track shall
be brought to this pegged alignment after deep screening during packing. No extra payment will be
made for this purpose. Similarly, in curves, re-alignment of the curve shall be done during packing of
the track based upon the sleeves calculated by the Engineer-in-charge. The theodolite is to be
arranged by the Contractor at his own cost. The Railway may consider the request of the contractor
for supplying of theodolite free of cost for measurement, however, contractor will not have any claim
for not supplying theodolite.

Signature of the Tenderer/s (Contd.....4)
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The longitudinal Rail level shall be taken and plotted in terms of the C.E.'s Circular No. 164. The
reduced level of the track shall be taken using level instrument by the Contractor's Engineer under
the direction of Engineer-in-charge. The level instrument shall be arranged by the Contractor on his
own. The Railway may consider the request of the contractor for supplying level instrument free of
cost for measurement. However, contractor will not have any claim for not supplying level instrument
to him.

Following records shall be maintained duly signed by the Contractor and Railway's Representatives
and to be produced for making on account payment. The contractor's Engineer shall be possessing
them at site of work.

a. Master chart showing initial level of the track. Level of track after deep screening and final
level of the track to be achieved and final level of track actually achieved.
b. Level Book.
c. Track parameters Register showing gauge and cross level at every3.6 m. interval and
alignment on 7.2 m chord after each through packing.
d. Welding Register as per the proforma approved by the Engineer-in-charge.
The sleeper numbering shall be done using paint at the End the each sleeper after the sleeper
renewal as per the direction of Engineer-in-charge at the contractor's cost. No extra payment
shall be given to the contractor for this purpose.
In case the released sleepers are damaged AEN concerned shall give a certificate to this effect
and the payment with-held shall be released to the contractor.
In case the sleepers are reusable and are required to be stacked in the mid-sections AEN
concerned shall certify accordingly and the payment with-held as aforesaid shall be paid to the
contractor based on AEN's certificate.
Progress may get affected due to the short supply of P.Way materials due to the unforeseen
reasons. No claim shall be entertained from the Contractor in this regard.
Supply of Railway's P.Way materials will be subject to availability of the same and they will be
supplied to the Contractor as and when available. The Contractor shall have no claim what-so-
ever on this issue.
The Contractor with the help of his Engineer or Diploma holder , as the case may be , shall make
necessary Drawings, sketches, plotting, peg markings etc. as directed by the Engineer-in-charge.
No extra cost shall be claimed on this account.
Engineering block working may have to be executed during night hours with contractor's lighting
arrangement . No extra will be paid on this account.
THE contractor has to arrange a set of Gas cutting equipment with labour and materials at all
times at the site of work to attended emergencees etc. No extra will be paid on this accouts.
The rate quoted is inclusive of all lead, lift, sales tax, income tax, all other taxes payable to local
authorities, unloading, carrying, handling, transportation and all other incidental charges related to
this work.
Dressing of ballast should be done as per standard ballast profile of LWR manual by using
contractor's tenpelate and hemp chord. Excess Ballast shlould be distributed unifounly within free
lead of 100m.
All Pandrol clips and liness should be grcased after through packing / rail renewal, sleeper
renewal etc. Grcase graphite will be provided by Railway. No labour charges will be paid to the
contractor for Greasing of pandrol clips and Liners.
There shall be an assurance register kept at each site which will have to be signed by both, l.e.
Railway Supervision or his representative as well as the contractor's supervisor as a token of their
having understood the safety precautions to be observed at site.
In case of exigency, th contractor has to execute the work in any section of Sr.DEN / E / KGP's
jurisdiction.

Signature of the Tenderer/s (Contd.....5)
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29. Tenderer(s)/Contractors has to depute his Supervisor/ Operator(s) in connection with the
execution of P.Way works to Railway's Zonal Training School at Sini as per instruction of
Engineer - in - charge Contractors/Tenderers has to bear the all expenses of his supervisors /
operators in connection of the Training charges. This training is required fo safe execution of
P.Way works for Contractor's supervisors.
31. Variation in contract quantities: -

i) Individual NS items in contract will be operated with variation of plus or minus 25% and payment will
be made as per the agreement rate.

i) In case of increase in quantity of an individual item by more that 25% of the agreement quantity is
considered as unavaidable the same will be got executed by floating a fresh tender. If floating a
fresh tender is considered not practicable negotiations will be held with the existing contractor for
arriving at reasonable rates for additional quantities in excess of 125% of agreement quantity.

i) The limit for varying quantities for minor value items will be 100% (as against 25% prescribed for
other items) A minor value item for this purpose is defined as an item whose original agreement
value is less than 1% of the total original agreement value.

iv) No such quantity variation limit shall apply for foundation items.

v) For SOR items the limit of 25% will apply to the value of SOR schedule as a whole and not an
individual SOR items. However in case of NS items the limit of 25% will apply on the individual
items irrespective of the manner of quoting the rate (Single percentage rate of individual item rate).

vi) The aspect of vitiation of tender with respect to variation in quantities shall be checked.

Date .....ccoenvnnnin. Signature of the Tenderer/s
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S.E.Railway
Special Condition of Painting Rails.

Painting of In — service Rails with Anti-corrosive Bitumen block point as per IS : 9862 with grease
around the liner.
1.Surface preparation:

1.1 Surface preparation shall not be done unless the approved points in sufficient quantities are available
in stock at site. Sufficient area should be taken in preparing the surface. The surface shall be made
free from oil, grease and dust. The surface shall be rubbed with wire brush and sand paper etc. The
tools used may be hand or power operated such as scrappers, wire brushes, sand paper, pumice
stones etc. Wire brushing should be invariably be done at the end so as to obtain a uniform rubbed
surface. The surface prepared should be cheeked by visual observation for uniformity of surface by
Engineer-in-charge.

1.2 Special care should be taken in preparing the surface at the weld collars, liner contract areas.

2. Surface preparation/ painting shall not be done in the following conditions:

(i)
(ii)
(iif)
(iv)
(v)

(vi)
(vii)

When the ambient temperature is below 10° Centigrade or above 50° Centigrade.

In rainy season.

During night.

In Winter before 8.00 AM.

In Summer between 11.00 AM. and 3.00 PM on areas that are likely to be exposed to direct sun
light.

Extremely windy / moisture / dust flowing conditions.

Chemicals should not be used for surface preparation.

3. Painting Scheme:

(@)

(ii)

1% coat: Anti corrosive bituminous block paint confirming to IS : 9862 — 1981 to a thickness of
100 microns.

2" coat: Anti corrosive bituminous block paint conforming to IS : 9862 — 1981 to a

thickness of 100 microns.

4. Method of painting:

A speed restriction of 30 km ph shall be imposed in a selected stretch and only alternate
ERC’s are removed either in idea of the gauge face or outside of the gauge face. This work
should be planned only when rail temperature is likely to be within the range td-20°C to
td+10°C. At no point of both inside and outside ERC’s even on alternate sleepers should be
removed at alternate sleepers and on completion of surface preparation, bituminous black
conforming to IS: 9862-1981 shall be applied to a thickness of 100 microns and allowed to dry
for 8 hours. Subsequently the second coat shall be applied to a thickness of 100 microns and
allowed to dry for 8 hours. The liner and ERC’s are fixed to the rails. All the liners shall also be
painted with anti-corrosive black after duly cleaning the surface. Similarly, in the same caution
order, alternative left over ERC’s are removed and painting done as indicated above.

5. Treatment of Rail Surface near Liner:

In corrosion prone areas, wherever considered necessary, at the time of initial provision as
well as annual cleaning of central leg of elastic rail clips, Graphited grease grade ‘O’ to IS 408 shall
be applied on the under side of liners as also the corresponding area of the rail foot. To avoid in
grease of toilet dropping as well as moisture to the surface of liner and rail foot, grease shall also
be applied along the boundary of liner so as to seal the liner boundary. The necessity and
frequency of grease application under and around the liners may be decided based on experience.

Signature of the Tenderer/s (Contd...7)
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6. All materials to be supplied by the contractor should be got approved by the Engineer — in - charge
before use.
7. The rate include :-

(a) Full ERC greasing of all the ERCs will be done by contractor with railways grease.

(b) Treatment of rail surface near liner as per note no.5 above.
8. 2 (Two) Nos. new digital Alcometers of approved brand will be supplied by the contractor for taking
measurements of paint thickness. These will remain in the custody of concerned PWI — in — charge of the
work will become property of railway after completion of work.
9. At certain locations, the painting of only innerside of rails may be required to be done. For such
locations written order will be given by concerned ADEN. This painting will involve painting of inner web and
top of inside flange only. In this case payment equal to 0.33 times the rate given above will be paid.

10. Unless specifically mentioned in the schedule of rates all materials required for execution of work will

be supplied by the contractor free of cost as per standard specifications and approved by the Engineer-in-
charge.

[DF: | (- S Signature of the Tenderer/s



